

SCHEMATIC FURNITURE PLAN

SCALE: 1/4" = 1'-0"

## GENERAL NOTES

 ALL NEW LIFE SAFETY FIXTURES TO COMPLY WITH INTERNATIONAL BUILDING CODE 2003.
G.C. TO VERIFY ALL DIMENSIONS IN FIELD & REPORT DISCREPENCIES TO ARCHITECT. 3. ALL MEP WORK TO BE DESIGN/BUILD BY G.C. SEE MEP DRAWINGS BY OTHERS. MECHANICAL, ELECTRICAL, PLUMBING & FIRE PROTECTION SUBCONTRACTOR TO COMPLY WITH ALL APPLICABLE CODES.

SUBCONTRACTOR TO SUBMIT FINAL MECHANICAL AND SPRINKLER LAYOUT TO ARCHITECT. 4. G.C. TO COORDINATE WITH ALL LOCAL UTILITIES FOR WATER, DRAINAGE, GAS, ELECTRICAL SERVICES, ETC. 5. G.C. TO REVIEW AND SUBMIT SHOP DRAWINGS TO THE ARCHITECT FOR APPROVAL. SEE SPECIFICATIONS

FOR SHOP DRAWING REQUIREMENTS. 6. CLEAN, PATCH AS NECESSARY & PAINT ALL EXISTING GWB WALLS; SEE OUTLINE SPEC FOR PAINT COLOR. 7. REWIRE TELEPHONE/DATE CONNECTIONS TO PROVIDE CONNECTIONS FOR NEW OFFICE LAYOUT. 8. CLEAN AND VERIFY WORKING CONDITIONS OF ALL REMAINING FIXTURES/EQUIPMENT.

9. CLEAN EXISTING EXHAUST SYSTEM THROUGHOUT; REPLACE FILTERS. 10. ALL NEW INTERIOR PARTITIONS TO BE INSTALLED AS NOTED ON PROPOSED FLOOR PLAN (A2.1) IN COMPLIANCE TO WALL CONSTRUCTION TYPE 4 (A0.3), UNLESS OTHERWISE NOTED.

Bala Cynwyd, PA 19004	STUART G. ROSENBERG ARCHITECTS, P.C.
i, PA 19004	1617 Walnut Street Philadelphia, PA 19103
	215-564-1007 Fax 215-564-3311

Solomon d, Suite 23–2!

of Dr. Mark Sidential Boulevard,

c Solomon, MD laza, Suite #639, Ba

Dr. Mark One Bala Pla:

	/	NO.	No. Date	Describtion   Scale	Scale
A		1.	06.14.06	06.14.06 Budget Revisions Date	Date
\- <u>-</u>		2.	07.18.06	07.18.06 Photo Lights	Drawn by
7.2		3.	08.14.06	08.14.06 Patient HC/WC	Checked
2					Approved
	_				Project